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PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. C200970

IN __ ROBESON COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C200970 ; has carefully examined the plans and specifications,
which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond;
and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days
after the written notice of award is received by him. The undersigned Bidder further
agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to
perform and complete the said contract in accordance with the 2002 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and complete
State Highway Contract No. C200970

In ___Robeson County, for the unit or lump sum prices, as the case may be, bid by the
Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.
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The published volume entitled "North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, January 2002 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the Construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.
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PROJECT SPECIAL PROVISIONS

General 7-1-95
SP1GO1
CONTRACT TIME AND LIQUIDATED DAMAGES: 8-15-00x

The date of availability for this contract is January 5, 2005, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is December 31, 2008.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

SP1G07

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
7-1-95

Except for that work required under the Project Special Provisions entitled "Planting" and/or
"Reforestation"”, included elsewhere in this proposal, the Contractor will be required to complete
all work included in this contract and shall place and maintain traffic on same by

November 1, 2008.

The date of availability for this intermediate contract time is January 5, 2005.

The liquidated damages for this intermediate contract time are Five Thousand Dollars
($5,000.00) per calendar day.

As an exception to this amount, where this intermediate contract time has been determined to be
substantially complete, as defined elsewhere in this proposal, the liquidated damages will be
reduced to One Thousand Dollars ($1,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except “Planting” and/or
“Reforestation”. The Contractor will be responsible for and shall make corrections of all
damages to the completed roadway caused by his planting operations, whether occurring prior to
or after placing traffic through the project. SP1G13
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to a 2-lane, 2-way traffic pattern.
The Contractor shall not close NC 710 during the following time restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Sunday from 5 A.M. to 12 A.M.

The maximum allowable time for the road closure is 30 minutes.
The Contractor shall reopen the travel lanes to traffic: until the
existing traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated above.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures
according to the time restrictions stated above and restore traffic to a 2-lane, 2-way traffic
pattern...

The liquidated damages are Two Thousand Dollars ($2,000.00) per 30 minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase I, Area II, Steps 1 thru 7 as shown
on Sheet TCP-8 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects
to begin the work.

The completion date for this intermediate contract time will be the date which is 480 consecutive
calendar days after and including the date the Contractor begins this work.

The liquidated damages for this intermediate contract time are Five Thousand Dollars
($5,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase I, Area III, Steps 2 thru 3 as shown
on Sheet TCP-9 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects
to begin the work.
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The completion date for this intermediate contract time will be the date which is 100 consecutive
calendar days after and including the date the Contractor begins this work.

The liquidated damages for this intermediate contract time are Four Thousand Dollars
($4,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase II, Area I, Steps 1 thru 3 as shown
on Sheet TCP-14 and shall place and maintain traffic on same.

The time of availability for this intermediate contract time will be the Friday at 8 P.M. that the
Contractor elects to begin the work.

The completion time for this intermediate contract time will be the following Monday at 6 A.M.
after the Friday the Contractor begins this work.

The liquidated damages for this intermediate contract time are Four Thousand Dollars
($4,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase II, Area I, Steps S thru 6 as shown
on Sheet TCP-14 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects
to begin the work.

The completion time for this intermediate contract time will be the time which is three (3)
calendar days after the Contractor begins this work.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00)
per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase III, Area I, Steps 3 thru 4 as shown
on Sheet TCP-23 and shall place and maintain traffic on same.

The time of availability for this intermediate contract time will be the Friday at 8 P.M. that the
Contractor elects to begin the work.

The completion time for this intermediate contract time will be the following Monday at 6 A.M.
after the Friday the Contractor begins this work.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00)
per calendar day.
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INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase III, Area I, Steps 5 thru 7 as shown
on Sheet TCP-23 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects
to begin the work.

The completion date for this intermediate contract time will be the date: which is thirty (30) consecutive
calendar days after and including the date the Contractor begins this work.

The liquidated damages for this intermediate contract time are One Thousand Dollars
($1,000.00) per calendar day.

SUBSTANTIAL COMPLETION: 09-17-03

The January 2002 Standard Specifications, Page 1-42, Article 105-17, Insert the following
after the last paragraph:

When the special provisions provide for a reduction in the rate of liquidated damages for the
contract time or an intermediate contract time after the work is substantially complete, the work
will be considered substantially complete when the following requirements are satisfied:

1. Through traffic has been place along the project or along the work required by an
intermediate contract time and the work is complete to the extent specified below, and all
lanes and shoulders are open such that traffic can move unimpeded at the posted speed.
Intersecting roads and service roads are complete to the extent that they provide the safe and
convenient use of the facility by the public.

2. The final layers of pavement for all lanes and shoulders along the project or along the work
required by an intermediate contract time are complete.

3. All signs are complete and accepted except for the signs on intersecting roadways.
4. All guardrails, drainage devices, ditches, excavation and embankment are complete.

5. Remaining work along the project consists of permanent pavement markings, permanent
pavement markers or incidental construction that is away from the paved portion of the
roadway.

Upon apparent substantial completion of the entire project or the work required by an
intermediate contract time, the Engineer will make an inspection of the work. If the
inspection discloses the entire project or the work required by an intermediate contract time
is substantially complete, the Engineer will notify the Contractor in writing that the work is
substantially complete. If the inspection discloses the entire project or the work required by
an intermediate contract time is not substantially complete, the Engineer will notify the
Contractor in writing of the work that is not substantially complete. The entire project or the
work required by an intermediate contract time will not be considered substantially complete

4
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until all of the recommendations made at the time of the inspection have been satisfactorily
completed.

SAFETY INDEX RATING: 6-18-02

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on
the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work.
Subcontractors can request the Safety Index Rating form from the State Contractual Services
Engineer."

SP1G14

CRITICAL PATH METHOD PROJECT SCHEDULE: 11-18-03

DESCRIPTION:

The work of this provision consists of the Contractor planning, scheduling, and constructing this
project using a Critical Path Method Project Schedule (CPM). Use the CPM for coordinating
and monitoring all the work specified in this contract including all activities of subcontractors,
vendors, suppliers, utilities, railroads, NCDOT, and all other parties associated with the
construction of this project. The work covered by this section includes but is not limited to
submittals, major procurement, delivery, construction activities, submitting an initial CPM, and
providing monthly updates to the CPM. Make sure that all activities quantified in the contract,
including bid items, are included in the CPM.

MATERIALS:

Use software for the CPM that generates files that are compatible with Primavera Project
Planner.

REQUIREMENTS:

(A) Float

Float is defined as the amount of time between when an activity “can start or finish” (early start
or early finish) and when an activity “must start or finish” (late start or late finish). Floatisa

shared commodity for the use of NCDOT and/or the Contractor and is not for the exclusive use
or benefit of either party. Both parties have the full use of the float until it is depleted.
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(B)  Contractor’s Scheduling Representative

Designate an individual from the Contractor’s organization, prior to submission of the Initial
Critical Path Method Schedule, who will be the Contractor’s authorized representative
responsible for the development, updating, and revising of the Contractor’s CPM schedule.
Have the scheduling representative represent the Contractor in all matters regarding the schedule
and attend all schedule related meetings. The scheduling representative must be skilled in the
application of computer network schedules on construction projects of the magnitude and
complexity of this project.

(C) Initial Critical Path Method Schedule (1ICPM)

Within thirty (30) calendar days of receiving the Notice of Award, submit an ICPM for approval.
Within twenty-one (21) calendar days of receipt of the Contractor’s ICPM, the Engineer will
complete the review of the ICPM. If required, a Joint Review Conference will be convened at
which the Engineer and the Contractor will make any necessary corrections or adjustments to the
ICPM. If arevision to the ICPM is necessary due to the Engineer’s review or a Joint Review
Conference, submit a revised ICPM within seven (7) calendar days after the date of the Joint
Review Conference. The Engineer will respond to the submitted revised ICPM with seven (7)
calendar days of receipt.

Once the ICPM has been accepted, it becomes the CPM of record. Acceptance of the ICPM in
no way attests to the validity of the assumptions, logic constraints, dependency relationships,
resource allocations, manpower and equipment, or any other aspect of the ICPM. The
Contractor is and will remain solely responsible for the planning and execution of work in order
to meet project milestones or contract completion dates.

Include the following in the ICPM submittal:
(1) A time scale diagram containing the following:
(a) an acceptable scale and format
(b) all activities clearly labeled
(c) all activity identification clearly shown for each activity
(d) all relationships between activities shown

(2) Tabular reports containing the following:

(a) Precedence diagrams with activities listed and lead and lag times shown

(b) Activity duration shown. All activities must have a duration of not more than 20
days unless otherwise approved. Divide activities with longer durations into
subgroups of activities not exceeding 20 working days in duration. Indicate
logical start and end points (e.g. stationing, staging, etc.) for each subgroup.

(c) Activity descriptions shown

(d) Early start and finish dates shown

(e) Late start and finish dates shown

(f) Status (critical or not) shown

(g) Total float shown

(h) Responsibility (i.e. Contractor, specific subcontractor, specific supplier, NCDOT,
etc.) shown



Contract C200970 (R-513A & BA) v Robeson County

(3) Written narrative complying with the requirements listed below

(4) Data disk containing all of the information in the ICPM. The disk must be
compatible with Primavera Project Planner software.

(D)  Written Narrative

Provide a written narrative that explains the sequence of work, the critical path, interim
completion dates, project phasing, non-work days or periods, maintenance of traffic, and labor
and equipment resources. In addition, explain in the written narrative how the Contractor has
provided for permit requirements, environmental requirements, coordination with other public
contractors, milestone dates, other entities, coordination with utility companies, special non-work
days or periods, and weather in the ICPM.

Provide the following information for each activity listed in the ICPM:

(1) Estimated start and completion date

(2) Description of work to be done including the type and quantity of equipment, labor,
and material to be used

(3) Description of the location on the project where activity occurs

(4) Description of planned production rates by pay item quantities (e.g. cubic yards
(cubic meters) of excavation per day/week)

(5) Description of work days per week, holidays, number of shifts per day, and number
of hours per shift

(6) Description of expected and critical delivery dates for equipment or material that can
affect timely completion of the project

(7) Identify the vendor, supplier, or subcontractor to perform the activity. State all
assumptions made in the scheduling of the subcontractor’s or supplier’s work.

(8) Utilize the written narrative to explain the following:
(a) relationship between activities not obviously identified
(b) equipment usage and limitation
(c) manpower usage and limitations
(d) use of additional shifts and/or overtime
(e) activity codes, abbreviations, and activity identification system
(f) all calendars used in the CPM
(g) constraints (date or time constraints)
(h) all abbreviations used in the ICPM
(i) scheduling of weather and/or temperature sensitive activities
(j) describe critical completion dates for maintaining the construction schedule

(E)  Schedule Updates

Submit a monthly update of the CPM or record. The data date for the CPM update will be seven
days prior to the cut-off date for the monthly pay estimate. Submit the update within seven
calendar days of the data date. Failure to submit the CPM update may result in the Engineer
withholding pay estimates. Upon acceptance, the monthly update will become the CPM of
record for the time period between its data date and the next approved update or revision.
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Include in the monthly updates activity data as specified in (1) through (4) under (C) Initial
Critical Path Method Schedule using actual activity start dates. Use the monthly update to
describe the project progress to date. Include in the written narration a description of the work
performed during the update period, the current critical path, the amount of float on the critical
path, any delays or disruptions experienced during the update period, any change in manpower or
equipment, and any potential delays or disruptions.

(F) Revisions to the Schedule of Record
A revision to the schedule of record is defined as one or more of the following:

(1) achange in the original duration of an activity

(2) a change in the logic of the schedule

(3) a change to resources

(4) achange to any Actual date, previously established

(5) the deletion or addition of an activity

(6) a change to, addition of, or deletion of a constraint (date or time constraint)
(7) achange to, addition of, or deletion of an activity code

(8) a change to an activity description

(9) any change other than updating an activity

Whenever a revision is proposed for any of the above reasons, contact the Engineer and verbally
discuss the revision. If the revision is considered minor, the Engineer may allow the revision to
be included in the next update of the CPM. If the revision is not considered minor, submit for
approval the proposed revision with the same requirements as the ICPM including the following:

e anupdated CPM including the proposed revision
e a written narrative that describes the reason for the revision, the resulting critical path,
and all particulars of the revision including but not limited to:
(1) changes in the method or manner of the work
(2) changes in the specifications
(3) changes in resources
(4) extra work
(5) addition or deletion of work
(6) increased or decreased quantities
(7) defective work
(8) acceleration of work

Submitted revisions will be responded to within fourteen (14) calendar day after receipt. If the
Contractor is required to resubmit the proposed revision, do so within seven (7) calendar days
after receipt of the Engineer’s comments. The Engineer reserves the right to reject any proposed
revision, which adversely affects the NCDOT, utilities, or other interested parties.
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(G) Extensions of Contract Time

No extension of the completion date or intermediate completion date will be allowed except as
provided by Article 108-10 of the Standard Specifications. Justifications shall be submitted for
request for extension of the completion date as required by Article 108-10. Justifications shall
include the schedule prior to the events upon which the requested extension is based and the
schedule reflecting the events upon which the extension is based. Include with the request a
written narrative describing the events that would require an extension of contract time.

Any extension to the Contract completion date will be based on the number of calendar days the
contract completion date is impacted as determined by the Engineer’s analysis.

COMPENSATION:

The work covered by this section will be paid for at the contract lump sum price for “Critical
Path Method Schedule”. The lump sum price will be paid out as follows:
* 50% of the lump sum price will be paid upon the acceptance of the ICPM
e The balance will be paid as a monthly pro-rated sum based upon the specified
Contract duration. This monthly payment will be made on the next progress payment
after the Engineer’s acceptance of the monthly CPM update.

Payment will be made under:

Critical Path Method Schedule...........cccoovevinieiiiciieiiiieceecceeececeee Lump Sum
MAJOR CONTRACT ITEMS: 2-19-02¢

The following listed items are the major contract items for this contract (See Articles 101-54 and
104-5 of the Standard Specifications):

SP1G28
Line # Description
17 Borrow Excavation
50 Aggregate Base Course
SPECIALTY ITEMS: » 7-1-95

Items listed below will be the specialty items for this contract (See Article 108-6 of the Standard
Specifications).

Line # Description
92 thru 101 Guardrail Items
102 thru 105 Fencing Items
110 thru 129 Signing Items
144 thru 149 and 154 and 157 thru 160 Long-Life Pavement Markings
161 thru 162 Pavement Markers
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163 thru 187 Utility Construction Items
188 thru 215 Erosion Control Items
216 Reforestation Items
217 thru 232 Signal Items
SP1G37
FUEL PRICE ADJUSTMENT: 2-19-02,

Fuel Price Adjustment for items of work listed below will be made in accordance with Section
109-8 of the Standard Specifications.

The base index price for DIESEL #2 FUEL is $0.367 per liter.

The selected item(s) of work and the fuel factor used in calculating adjustments to be made are
as follows:

Line # Description Units Fuel Usage Factor
Diesel
17 Borrow Excavation L/C.M. 1.44
50 Aggregate Base Course L/Metric Ton 2.30
54 Asphalt Concrete Base Course, Type B25.0C L/Metric Ton 12.10
56 Asphalt Concrete Intermediate Course, L/Metric Ton 12.10
Type 119.0C
59 Asphalt Concrete Surface Course, Type S12.5C  L/Metric Ton 12.10
SP1G46
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 07-20-04

The Contractor's attention is directed to the Standard Special Provision entitled "Availability Of
Funds Termination Of Contracts" included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (Dollar Value)
2005 (07/01/04 — 06/30/05) 19% of Total Amount Bid
2006 (07/01/05 — 06/30/06) 34% of Total Amount Bid
2007 (07/01/06 — 06/30/07) 25% of Total Amount Bid
2008 (07/01/07 — 06/30/08) 18% of Total Amount Bid
2009 (07/01/08 — 06/30/09) 4% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer. SP1GS58
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ELECTRONIC BIDDING: 03-16-04

Page 1-2, Article 101-11

Delete this article and replace with the following:

Bid (Or Proposal): The electronic offer of a Bidder via Bid Express™ to the Department to
perform the work and to furnish the labor and materials at the prices quoted.

Page 1-3, Article 101-20, Contract

Add after the second paragraph of this article.

All references to contracts shall include electronic agreements and printed paper agreements.
These may include but not be limited to the electronic bid bond, non-collusion statement,
debarment certification, and award limits.

Page 1-6, Article 101-64 Proposal Form

Delete this article and replace with the following:

Proposal or Proposal Form: The electronic or paper form provided by the Department that the
Bidder uses to develop his electronic offer to perform the work at designated bid prices.

Page 1-14, Article 102-9

Delete Article 102-9 in its entirety and replace with the following:

102-9 ELECTRONIC BIDDING.

The Bidder shall submit bids electronically using the following guidelines:

1.

The prequalified Bidder shall have a fully executed Non-Collusion Affidavit and Debarment
Certification on file in the Contract Office prior to submitting his bid. If the Bidder cannot
provide the debarment certification required, he shall provide an explanation as shown in the
certification. The explanation will not necessarily result in denial of participation in a
contract.  Non-collusion and debarment certification forms shall be downloaded at
http://www.NCDOT.org/business. Forms shall be executed in accordance with Section 102-
8. The affidavit and certification shall be received in the Contract Office by 5 p.m. the last
business day before the bid letting. The Contract Office address is shown at the end of this
provision.

If the prequalified Bidder’s status changes, he shall immediately submit a new fully executed
non-collusion affidavit and debarment certification with an explanation of the change.

Failure to have a fully executed non-collusion affidavit and debarment certification on file in
the Contract Office prior to placing bids will cause those bids to be non-responsive.
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2.

10.

11.

Obtain on-line bidding information from Bid Express'™ at www.bidx.com (Note: Obtain
an account and valid Digital Signature from Bid Express™™ in order to bid electronically).

An electronic corporate surety bid bond for at least 5% of the total amount bid shall
accompany each electronic bid, or the Contractor may submit a certified check or cashier’s
check in lieu of an electronic bid bond. The certified check or cashier’s check shall be for at
least 5% of the total amount bid and shall be received by 5 p.m. the last business day before
the bid letting and shall be delivered to the address shown at the end of this provision.

Contact either or both of the following bond management companies in order to acquire the
necessary service to submit an electronic bid bond.

a. Surety 2000 (www.surety2000.com)
b. Surepath (www.insurevision.com)

Debarment Certification — The Bidder shall provide a debarment certification in the
electronic bid submittal. If a Bidder cannot provide the debarment certification required, he
shall provide an explanation in the Bid Express "™ miscellaneous folder within the .ebs file.
The explanation will not necessarily result in denial of participation in a contract. Failure to
furnish a certification or an explanation will be grounds for rejection of a bid.

Zero (0) is considered a valid bid. Do Not enter zero (0) in any unit price field unless zero
(0) is the intended bid for that item.

Include all addenda in the submitted electronic bid. Bid Express™ will not accept a bid
which does not contain all addenda. Section 103-2 (Correction of Bid Errors) will not apply
to On-Line Electronic Bidding. All addenda and attachments will be considered part of the
bid.

The electronic bid may be changed and resubmitted as many times as desired prior to the
advertised bid opening time specified in the Invitation to Bid. The latest time stamped
electronically submitted bid prior to the advertised bid opening time will constitute the Bid.

The provisions of Section 102-8 will apply to the preparation of bids except that the bid shall
be submitted via Bid Express'™ On-Line Bid Submission.

All bids shall be submitted with an electronically affixed digital signature. For the purpose
of this provision, affixing a digital ID to the bid shall be the equivalent of signing before a
notary public and placing in force the non-collusion affidavit and debarment certification on
file with the Department.

By submitting an electronic bid, the Bidder certifies that he has read, understands, accepts,
acknowledges and agrees to comply with all statements, conditions and Specifications in the
electronic bid submittal.

Bids will be decrypted, opened, printed to paper and read publicly at the time and place

specified in the invitation to bid.
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12. The successful Bidder if award be made shall submit a fully executed Execution of Contract,
Non-Collusion Affidavit and Debarment Certification signature sheet, and payment and
performance bonds within 14 calendar days of receipt of award letter.

13. The Department will not be responsible if a Bidder cannot submit his bid to Bid Express™

and claims will not be accepted for this. In the event of technical difficulties, the Department

reserves the right to postpone the reading of bids for up to 4 hours past the advertised bid
opening time.

14. The pre-bid Non-Collusion Affidavit, Debarment Certification signature sheet, Execution of
Contract, Non-Collusion Affidavit, Debarment Certification signature sheet, certified check
or cashier’s check in lieu of electronic bid bond, payment and performance bonds shall be
delivered to the Contract Office at the address shown herein:

Physical Address Mailing Address:

State Contract Officer State Contract Officer

Project Services Unit NC Department of Transportation

Century Center Bldg. B Contracts and Proposals

1020 Birch Ridge Drive 1591 Mail Service Center

Raleigh, NC 27610 Raleigh, NC 27699-1591

' SP1G60

MINORITY AND WOMEN BUSINESS 07-17-01

POLICY

It is the policy of the North Carolina Department of Transportation that minority and women
businesses shall have the maximum opportunity to participate in the performance of contracts
financed by Non-Federal Funds.

The Contractor is also encouraged to give every opportunity to allow MB/WB participation in
Supplemental Agreements.

OBLIGATION

The Contractor and any subsequent Subcontractor shall ensure that minority and women
businesses have the maximum opportunity to participate in the performance of the work included
in this contract. The Contractor and any subsequent Subcontractor shall take all necessary and
reasonable steps to ensure that minority and women businesses have the maximum opportunity
to compete for and perform a portion of the work included in this contract and shall not
discriminate on the basis of race, color, national origin or sex. Failure on the part of the
Contractor to carry out the requirements set forth herein shall constitute a breach of contract and
after proper notification, may result in award disqualification, termination of the contract,
disqualification from bidding, or other appropriate remedy.
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GOALS

Pursuant to the requirements of North Carolina General Statute 136-28.4, the following goals for
participation are established for this contract:

Minority Business Enterprises _ 11%
Women Business Enterprises _ 7%

The Contractor shall exercise all necessary and reasonable steps to ensure that Minority
Businesses (MB) and Women Businesses (WB) participate in at least the percents of the contract
as set forth above as goals for this contract.

LISTING OF MB AND WB SUBCONTRACTORS

All bidders, at the time the bid proposal is submitted, must also submit a listing of MB and WB
participation on the appropriate form (or facsimile thereof) contained elsewhere in this proposal
in order for the bid to be considered responsive. Bidders must indicate the total dollar value of
MB and WB participation of the contract. In the event the bidder has no MB and WB
participation, he is still required to indicate this on the forms by entering the word or number
zero. Blank forms will not be deemed to represent zero participation. BIDS SUBMITTED
WHICH DO NOT HAVE MB AND WB PARTICIPATION INDICATED ON THE
APPROPRIATE FORM WILL NOT BE READ PUBLICLY DURING THE OPENING OF
BIDS. These bids will not be considered for award by the Department and they will be returned
to the bidder. Bidders have the option of submitting their MB and WB participation in an
abbreviated format as required in Paragraph A below, or the bidders may submit their MB and
WB participation in the additional detail required by Paragraph B below. In the event the bidder
elects to submit MB and WB participation in accordance with Paragraph A and is determined to
be the apparent lowest responsive bidder, that bidder must deliver to the Department no later
than 12:00 noon of the sixth day following the opening of bids, a detailed MB and WB submittal
as required by Paragraph B below.

Only those MB and WB firms with current certification by the Department will be considered
acceptable for listing in the bidders submittal of MB and WB participation.

A.  The contractor shall indicate on the form for listing of MB and WB Subcontractors the
following required information:

REQUIRED INFORMATION
(1) The names of MB and WB firms committed to participate in the contract;
(2) The Contract Item Numbers of work to be performed by each MB and WB firm; and
(3) The total dollar amount to be paid to each MB and WB based on agreed upon prices.
Failure to indicate the required information on the specified form will cause the bid to be

considered nonresponsive and it may be rejected.
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B.  Inlieu of submitting the information required by (A) above, the bidder may submit the
detailed information required below along with the bid proposal.
REQUIRED INFORMATION

(N The names of MB and WB firms committed to participate in the contract;

(2) The Contract Item Numbers and Contract Item Descriptions and agreed upon

prices of work to be performed by each MB and WB firm; and

(3) The total dollar amount to be paid to each MB and WB based on agreed upon prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

The Department will not allow any substitutions, deletions, or other alterations to the listing of
firms committed for MB and WB participation and/or the respective listed contract item numbers
after opening of bids. The Department will not allow adjustments to total dollar amount of MB
and/or WB participation after the opening of bids which would result in the MB and/or WB
participation being less than the contract goal. The only exceptions to the requirements of this
paragraph will be: (1) to allow for replacement of a MB or WB firm that had been decertified
after opening of bids, and (2) to allow alteration of the listed contract item numbers subject to the
Bidder submitting sufficient documentation to verify an obvious error in the initial submittal.

C.

If the bid of the lowest responsive bidder exceeds $500,000 and if the MB and/or WB
participation submitted in response to Paragraph B exceeds the algebraic sum of the MB
and WB goals by $1000 or more, the excess will be placed on deposit by the Department
for future use by the bidder. Separate accounts will be maintained for MB and WB
participation and these may accumulate for a period not to exceed 24 months.

If the MB and WB participation submitted in response to Paragraph A/B does not meet or
exceed the MB and WB contract goals, the apparent lowest responsive bidder must submit
information to satisfy the North Carolina Department of Transportation that sufficient
reasonable efforts have been made to meet the contract goals. One complete set and nine
(9) copies of this information must be received in the office of the State Contractual
Services Engineer no later than 12:00 noon of the sixth day following opening of bids.
Where the information submitted includes repetitious solicitation letters it will be
acceptable to submit a sample representative letter along with a distribution list of the
firms being solicited. Documentation of MB and WB quotations shall be a part of the
good faith effort submittal as necessary to demonstrate compliance with the factors listed
below which the Department considers in judging good faith efforts. This documentation
may include written subcontractor quotations, telephone log notations of verbal quotations,
or other types of quotation documentation.
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Where the bidder fails to provide this information by the deadline, the Department may
impose the following sanctions: (1) disqualify the contractor and any affiliated companies
from further bidding for a period of time of no more than 90 days from the date of
disqualification as established in notification by certified mail; and (2) disqualify the
Contractor and any affiliated companies for award of all contracts for which bids have
been received and opened.

The following factors are what the Department will consider in judging whether or not the
bidder has made adequate good faith effort:

(1)

2

3)

(4)

©)

(6)

()

®)

®

Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform MBs and WBs of subcontracting opportunities;

Whether the bidder provided written notice to a reasonable number of specific MBs
and WBs that their interest in the contract is being solicited and whether the firms
solicited could have reasonably been expected to quote the work in the contract;

Whether the bidder followed up on initial solicitations of interests by contacting
MBs and WBs to determine with certainty whether they were interested;

Whether the bidder selected portions of the work to be performed by MBs and WBs
in order to increase the likelihood of meeting the contract goals;

Whether the bidder provided interested MBs and WBs with adequate information
about the plans, specifications and requirements of the contract;

Whether the bidder negotiated in good faith with interested MBs and Wbs not
rejecting them as unqualified without sound reasons based on a thorough
investigation of their capabilities;

Whether quotations were received from interested MB and WB firms but rejected as
unacceptable without sound reasons why the quotations were considered
unacceptable;

Whether the bidder made efforts to assist interested MBs and WBs in obtaining any
required insurance or bonding that may be required by the bid proposal or by the
bidder;

Whether the bidder specifically negotiated with Subcontractors to assume part of the
responsibility to meet the contract MB and WB goal when the work to be sublet
includes potential for MB and WB participation.

In the event one bidder is the apparent low bidder on two non-federally funded
projects within the same letting located in the same geographic area of the state, as a
part of the good faith effort the Department will consider allowing the bidder to
combine the MB participation on the two projects so long as the overall MB goal
value of both projects is achieved.
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In the event one bidder is the apparent low bidder on two non-federally funded
projects within the same letting located in the same geographic area of the state, as a
part of the good faith effort the Department will consider allowing the bidder to
combine the WB participation on the two projects so long as the overall WB goal
value of both projects is achieved.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by MB firms to meet the contract goal, as part of the good faith effort the
Department will consider allowing the bidder to withdraw funds to meet the MB
goal so long as there are adequate funds available from the bidders MB bank
account.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by WB firms to meet the contract goal, as part of the good faith effort the
Department will consider allowing the bidder to withdraw funds to meet the WB
goal so long as there are adequate funds available from the bidders WB bank
account.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by MB and WB firms to meet the contract goal and upon a determination by the
Goal Compliance Committee based upon the information submitted that the
apparent lowest responsive bidder failed to make sufficient reasonable efforts to
meet the contract goal, the Department may reject the bid.

In the event that the Department does not award the contract to the apparent lowest
responsive bidder, the Department reserves the right to award the contract to the
next lowest responsive bidder that can satisfy the Department that the contract goal
can be met or that adequate good faith efforts have been made to meet the goal.

DIRECTORY OF CERTIFIED BUSINESSES

Included with this Proposal is a list of Businesses which have been certified by the North
Carolina Department of Transportation. Only those MB firms with current certification may be
used to meet the contract MB goal. Only those firms with current certification may be used to
meet the contract WB goal.

The listing of an individual firm certified by the Department shall not be construed as an
endorsement of the firm’s capability to perform certain work.

REPLACEMENT OF MBs AND WBs
(A) Performance Related

If any MB or WB Subcontractor indicated on the form for listing of MB and WB Subcontractors,
contained elsewhere in this proposal, does not perform satisfactorily to the extent indicated or
anticipated, the Contractor shall take all necessary, reasonable steps to replace the MB
Subcontractor with another MB Subcontractor and/or the Contractor shall take all necessary,
reasonable steps to replace the WB Subcontractor with another WB Subcontractor.
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Any substitution of MB or WB firms after award of the contract shall be approved by the
Department. The Contractor shall submit any requests for substitutions through the Resident
Engineer and the request must provide a valid basis or reason for the proposed substitution.

To demonstrate necessary, reasonable efforts, the Contractor shall document the steps he has
taken to replace any MB or WB Subcontractor that is unable to perform successfully with
another MB or WB Subcontractor. Such documentation shall include but not be limited to the
following:

(a) Copies of written notification to MBs/WBs that their interest is solicited in
subcontracting the work defaulted by the previous MB or WB Subcontractor or in
subcontracting other items of work in the contract.

(b)  Efforts to negotiate with MBs and WBs for specific subbids including at a
minimum: ‘

(1) The names, addresses, and telephone numbers of MBs and WBs that were
contacted;

(2) A description of the information provided to MBs and WBs regarding the
plans and specifications for portions of the work to be performed; and

(3) A statement of why additional agreements with MBs and WBs were not
reached.

(¢) For each MB or WB contacted but rejected as unqualified, the reasons for the
Contractors conclusion.

(d) Efforts made to assist the MBs and WBs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Failure of the Contractor to demonstrate reasonable efforts to replace a MB or WB firm that does
not perform as intended or anticipated, shall be just cause to disqualify the Contractor from
further bidding for a period of up to 6 months after notification by certified mail.

(B) Decertification

1.  If the Department has approved a Request for Subcontract for a particular MB or
WB Subcontractor and that MB or WB Subcontractor is subsequently decertified by
the Department; then the Department will not require the Prime Contractor to solicit
replacement MB or WB participation equal to the remaining work to be performed
by the decertified firm.
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If a Prime Contractor has listed a MB or WB firm in his low bid submittal and the
MB or WB firm is decertified prior to the Department approving a Request for
Subcontract for the named MB or WB firm, the Prime Contractor may be required to
make a good faith effort to:

(a)  Replace the decertified firm with a certified firm, or

(b)  To obtain replacement MB or WB participation in other areas of work.

DEFINITIONS

For purposes of this provision, the following definition will apply:

Minority Business or MB means a small business concern, which is owned and controlled
by one or more minorities. Except that such term shall not include any concern or group of
concerns controlled by the same minority or minorities which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:

(a)

(b)

Which is at least 51 percent owned by one or more minorities or in the case of a
publicly owned business, at least 51 percent of the stock of which is owned by one
or more minorities; and

Whose management and daily business operations are controlled by one or more
such individuals.

Minority is defined as a citizen or lawful permanent resident of the United States and who

1S:
(1
2)

€)

Black (a person having origins in any of the black racial groups of Africa);

Hispanic (a person of Mexican, Puerto Rican, Cuban, Central or South American, or
other Spanish culture or origin, regardless of race);

Asian American (a person having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands);
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(4) American Indian

Women Business or WB means a small business concern, which is owned and controlled
by one or more women. Except that such term shall not include any concern or group of
concerns controlled by the same woman or women which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:

(a)  Which s at least 51 percent owned by one or more women or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one
or more women; and

(b) Whose management and daily business operations are controlled by one or more of
the women who own it.

COUNTING MB/WB PARTICIPATION TOWARD MEETING THE MB/WB GOAL

ey

)

€)

If a firm is determined to be an eligible MB or WB firm and certified by the Department,
the total dollar value of the participation by the MB or WB will be counted toward the
appropriate MB or WB goal. The total dollar value of participation by a certified MB or
WB will be based upon prices agreed upon by the Prime Contractor and MB or WB
Subcontractor.

The Contractor may count toward its MB or WB goal a portion of the total dollar value of
participation with a joint venture, eligible under the standards of this provision, equal to
the percentage of the ownership and controls of the MB or WB partner in the joint venture.

(a)  The Contractor may count toward its MB or WB goal only expenditures to MBs or
WaBs that perform a commercially useful function in the work of a contract. A MB
or WB is considered to perform a commercially useful function when it is
responsible for execution of a distinct element of the work of a contract and carrying
out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a MB or WB is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry
practices, and other relevant factors.

(b) Consistent with normal industry practices, a MB or WB may enter into subcontracts.
If a MB or WB Contractor or Subcontractor subcontracts a significantly greater
portion of the work of the contract than would be expected on the basis of normal
industry practices, the MB or WB shall be presumed not to be performing a
commercially useful function. The MB or WB may present evidence to rebut this
presumption to the Department. The Departments decision on the rebuttal of this
presumption shall be final.
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(4) A Contractor may count toward its MB or WB goal 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from MB or WB
regular dealer and 100 percent of such expenditures to a MB or WB manufacturer.

(a)

(b)

For purposes of this provision, a manufacturer is a firm that operates or maintains a
factory or establishment that produces on the premises the materials or supplies
obtained by the Contractor.

For purposes of this provision, a regular dealer is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials or
supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. To be a regular dealer,
the firm must engage in, as its principal business and in its own name, the purchase
and sale of the products in question. A regular dealer in such bulk items as steel,
cement, gravel, stone, and petroleum products need not keep such products in stock,
if it owns or operates distribution equipment. Brokers and packagers shall not be
regarded as manufacturers or regular dealers within the meaning or this section.

(5) A contractor may count toward its MB or WB goal the following expenditures to MB or
WB firms that are not manufacturers or regular dealers:

(a)

(b)

(©)

REPORTS

The fees or commissions charged for providing a bona fide service, such as
professional, technical, consultant or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies
required for performance of the contract, provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

The fees charged for delivery of materials and supplies required on a job site (but
not the cost of the materials and supplies themselves) when the hauler, trucker, or
delivery service is not also the manufacturer of or a regular dealer in the materials
and supplies, provided that the fee is determined by the Department to be reasonable
and not excessive as compared with fees customarily allowed for similar services.

The fees or commissions charged for providing any bonds or insurance specifically
required for the performance of the contract provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

Within 30 days after receipt of materials, supplies, or services from MBs or WBs, not otherwise
documented by Request for Subcontracts (RS-1A/RS-1B), the Contractor shall furnish to the
Engineer appropriate documentation (canceled checks, paid invoices, etc.) to verify expenditures
with MB and WB concerns. The documentation should also indicate the percentage (60% or
100%) of expenditures claimed for MB or WB credit.
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All requests for subcontracts involving MB or WB Subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the MB or WB Subcontractor attesting to
the agreed upon prices and extensions for the affected contract items. This document shall be on
the Departments Form RS-1-D, or in lieu of using the Departments Form, copies of the actual
executed agreement between the Prime Contractor and the MB or WB Subcontractor may be
submitted. In any event, the Department reserves the right to require copies of actual subcontract
agreements involving MB and WB Subcontractors.

The RS-1-D certification forms may be obtained from the Departments Resident Engineer.

These certifications shall be considered a part of the project records, and consequently will
be subject to any penalties under State Law associated with falsifications of records related
to projects.

REPORTING MINORITY BUSINESS ENTERPRISE OR WOMEN BUSINESS ENTERPRISE
PARTICIPATION

When payments are made to Minority Business Enterprise firms or Women Business Enterprise
firms, including material suppliers, contractors at all levels (prime, subcontractor, or second tier
subcontractor) shall provide the Engineer with an accounting of said payments. This accounting
shall be furnished the Engineer for any given month by the end of the following month. Failure
to submit this information accordingly may result in (1) withholding of money due in the next
partial pay estimate; or (2) removal of an approved Contractor from the prequalified bidders list
or the removal of other entities from the approved subcontractors list. The accounting shall list
for each payment made to a MB/WB Enterprise firm the following:

DOT Project Number

Payee Contractor Name

Receiving Contractor or Material Supplier

MB/WB Certification Basis, e.g., Woman Owned, Native American, African American, etc.
Amount of Payment

Date of Payment

A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor
who can attest to the date and amounts of the payments shall certify that the accounting is
correct. A copy of an acceptable report may be obtained from the Engineer.

SP1G67

PROMPT PAYMENT: 6-19-01¢

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material
Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier subcontractor, shall within seven
calendar days of receipt of monies, resulting from work performed on the project or services
rendered, pay subcontractors, second tier subcontractors, or material suppliers as appropriate.
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This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to
make subsequent periodic or final payment. These prompt payment requirements will be met if
each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided. If any retainage is
held on subcontractors, all retainage shall be released within seven calendar days of release by
the Department. , ‘

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of
money due to that entity in the next partial payment until such assurances are made satisfactory
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

SP1G76

PARTIAL PAYMENTS | 1-01-02
The 2002 Standard Specifications are revised as follows:
Page 1-69, Subarticle 109-4(A)
In the first line of the third paragraph change the amount of “$200,000.00” to read
“$500,000.00”.

SP1GS82
CONTRACTOR'S LICENSE REQUIREMENTS: - 7-1-95

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditiening contractors) and Article 4 of Chapter 87 of

the General Statutes (licensing of electrical contractors).
SP1G88

RECYCLED STEEL : 05-18-04

Recycled steel shall be incorporated into this project provided it meets the following
requirements:

1. Recycled steel shall meet the Department’s specifications and standards.

2. Recycled steel shall be acquired competitively for a reasonable price, and within a

reasonable time period.
SP1G95
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DOMESTIC STEEL AND IRON PRODUCTS: 7-1-95

All steel and iron products which are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products may be
used provided the combined project cost of the bid items involved does not exceed one-tenth of
“one percent (0.1 percent) of the total amount bid for the entire project or $2,500.00, whichever is
greater. This minimal amount of foreign produced steel and iron products permitted for use by
this Special Provision is not applicable to fasteners. Domestically produced fasteners are
required for this project.

All steel and iron products furnished as "domestic products” shall be melted, cast, formed,
shaped, drawn, extruded, forged, fabricated, produced, or otherwise processed and manufactured
in the United States. Raw materials including pig iron and processed pelletized and reduced iron
ore used in manufacturing "domestic" steel products may be imported; however, all
manufacturing processes to produce the products, including coatings, must occur in the United
States.

Before each steel or iron product is incorporated into this project or included for partial payment
on a monthly estimate, the Contractor shall furnish the Resident Engineer a notarized
certification certifying that the product conforms to the above requirements of this Special
Provision. The Resident Engineer will forward a copy of each certification to the Materials and -
Tests Unit. .

Each purchase order issued by the Contractor or a subcontractor for steel and iron products to be
permanently incorporated into this project shall contain in bold print a statement advising the
-supplier that all manufacturing processes to produce the steel or iron shall have occurred in the
United States. The Contractor and all affected subcontractors shall maintain a separate file for
steel products permanently incorporated into this project so that verification of the Contractor's
efforts to purchase "domestic" steel and iron products can readily be verified by an authorized
representative of the Department or the Federal Highway Administration.

SP1G97
COMPENSATION AND RECORD KEEPING 03-16-04
Revise the 2002 Standard Specifications as follows:
104-8 Compensation and Record Keeping
Change Article (A), subarticle 1. with 't-h'e following:

In line 3 and line 6, change $15,000.00 to $25, 000.00. SP1G110
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CONTRACTOR BORROW SOURCE 10-19-04
Revise the 2002 Standard Specifications as follows:

Page 2-17, Article 230-4(C) Contractor Furnished Sources, add the following;

If the Contractor proposes a borrow source, the environmental assessment shall include wetland
and stream delineation extending 400 feet beyond the proposed borrow source limits.

l. If wetlands or streams are present within 400 feet of the borrow source and the contractor
proposes to dewater: '

a. Submit a hydrologic analysis (Skaggs Method) to determine if lateral effects will
permanently impact or cause -degradation to wetlands or streams. The analysis
shall be performed by an environmental or hydraulics engineer with expertise in
this discipline and shall consist of, but not be limited to:

Hydric soil type

Average profile depth to restrictive soil layer

Average hydraulic conductivity or permeability
Average drainable porosity or available water capacity
Required buffer width, including safety factor

b. Attach a conservation easement specifying that the completed pit impoundment,
shall not be drained, ditched, used for irrigation, or any other manner that would
degrade wetlands and streams.

c. Provide copy of recorded conservation easement to Engineer prior to
commencement of any work on proposed pit.

2. If wetlands or streams are not present w1th1n 400 feet no additional documentation will
. be requu‘ed

During Department review of the proposed borrow area, the hydrologic analysis will be
submitted to the U. S. Army Corps of Engineers for evaluation.

~Obtain copy of Skaggs Method for Determining Lateral Effects of a Borrow Pit on Adjacent
Wetlands from Roadside Environmental Unit web site:
http://www.doh.dot.state.nc.us/operations/dp _chief eng/roadside/fieldops/
Copies may also be obtained from Room 558, Transportation Building, 1 S. Wilmington Street,
Raleigh, NC 27601.

SP1Gl111

SUBSURFACE INFORMATION: 7-1-95

Subsurface information is available on the roadway and structure portions of this project.
SP1G119
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PAYMENTS FOR MATERIALS - REMOVABLE PAVEMENT 07-01-95
MARKING MATERIAL:

When so authorized by the Engineer, partial materials payments will be made up to 90 percent of
the delivered cost of pavement marking tape, provided that these materials have been delivered
on or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life
recommended by the manufacturer, and further provided the documents listed in Subarticle
109-5(C) of the Standard Specifications have been furnished to the Engineer.

'The Contractor shall be responsible for the material and the satisfactory performance of the
material when used in the work.

The provisions of Article 109-6 of the Standard Specifications will not apply to removable
pavement marking materials.
SP1G124

PLANT AND PEST QUARANTINES: 03-18-03
(IMPORTED FIRE ANT, GYPSY MOTH,
WITCHWEED, AND OTHER NOXIOUS WEEDS)

Within quarantined area:

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county:
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States

.Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact:

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include:

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be associated
with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass. sod

Plant crowns and roots.
‘Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

A A
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™~

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

9. Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

o0

SP1G130

SAFETY VESTS: 6-19-01

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and
their personnel must wear an OSHA approved reflective vest or outer garment at all times while
on the project. '

SP1G139

BID DOCUMENTATION: o “ ’ 1-01-02

General:

The successful Bidder (Contractor) shall submit the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation used to prepare the bid for this
contract to the Department. Such documentation shall be placed in escrow with a banking
‘institution or other bonded document storage facility selected by the Department and preserved
by that institution or facility as specified in the following sections of this provision.

Bid Documentation:

The terms "bid documentation" as used in this provision means all written information, working
papers, computer printouts and diskettes, charts, and all other data compilations which contain or
reflect information, data, and calculations used by the Bidder in the preparation of the bid. The
term "bid documentation" includes, but is not limited to, Contractor equipment rates, Contractor
overhead rates, labor rates, efficiency or productivity factors, arithmetical calculations, and
quotations from subcontractors and material suppliers to the extent that such rates and quotations
were used by the Bidder in formulating and determining the bid. The term "bid documentation"
also includes any manuals, which are standard to the industry used by the Bidder in determining
the bid. Such manuals may be included in the bid documentation by reference. Such reference
shall include the name and date of the publication and the publisher. The term does not include
bid documents provided by the Department for use by the Bidder in bidding on this project.

Submittal of Bid Documentation:

_A representative of the Bidder shall deliver the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation to the Department, in a container
suitable for sealing, within ten (10) days after the notice of award is received by him. Bid
documentation will be considered a certified copy if the Bidder includes a letter to the
Department from a chief officer of the company stating that the enclosed documentation is an
EXACT copy of the original documentation. The letter must be signed by a chief officer of the
company, have the person’s name and title typed below the signature, and the signature MUST
be notarized at the bottom of the letter. The Department will not execute the contract until the
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original, unaltered bid documentation or a certified copy of the original, unaltered bid
documentation has been received by the Department. The container shall be clearly marked "Bid
Documentation" and shall also show on the face of the container the Bidder's name, Bidder's
address, the date of submittal, the Project Number, and the County.

Affidavit:

In addition to the bid documentation, an affidavit signed under oath by an individual authorized
by the Bidder to execute the bid shall be included. The affidavit shall list each bid document
with sufficient specificity so a comparison may be made between the list and the bid
documentation to ensure that all of the bid documentation listed in the affidavit has been
enclosed. The affidavit shall attest that the affiant has personally examined the bid
-documentation, that the affidavit lists all of the documents used by the Bidder to determine the
bid for this project, and that all such bid documentation has been included.

Verification:

Upon delivery of the bid documentation, the Department's Contract Officer and the Bidder's
representative will verify the accuracy and completeness of the bid documentation compared to
the affidavit. Should a discrepancy exist, the Bidder's representative shall immediately furnish
the Department's Contract Officer with any other needed bid documentation. The Department's
Contract Officer upon determining that the bid documentation is complete will, in the presence
of the Bidder's representative, immediately place the complete bid documentation and affidavit
in the container and seal it. Both parties will deliver the sealed container to a banking institution
or other bonded document storage facility selected by the Department for placement in a safety
deposit box, vault, or other secure accommodanon

Duration and Use:

The bid documentation and affidavit shall remain in escrow until sixty (60) calendar days from
the time the Contractor receives the final estimate; or until such time as the Contractor gives
written notice of intent to file a claim, files a written claim, files a written and verified claim, or

“initiates litigation against the Department related to the contract; or until authorized in writing by
the Contractor. Upon the giving of written notice of intent to file a claim, filing a written claim,
filing a written and verified claim, or the initiation of litigation by the Contractor against the
Department, or receipt of a letter from the Contractor authorizing release, the Department may
obtain the release and custody of the bid documentation. If the bid documentation remains in
escrow sixty (60) calendar days after the time the Contractor receives the final estimate and the
Contractor has not filed a written claim, filed a written and verified claim, or has not initiated
litigation against the Department related to the contract, the Department shall instruct the
banking institution or other bonded document storage facility to release the sealed container to
the Contractor.

The Bidder certifies and agrees that the sealed container placed in escrow contains all of the bid

documentation used to determine the bid and that no other bid documentation shall be relevant or
material in litigation over claims brought by the Contractor arising out of this contract.
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Failure to Provide Bid Documentation:

The Bldder s failure to provide the original, unaltered bid documentation or a certified copy of
the original, unaltered bid documentation within ten (10) days after the notice of award is
‘received by him may be just cause for rescinding the award of the contract and may result in the
removal of the Bidder from the Department's list of qualified bidders for a period up to 180 days.
Award may then be made to the next lowest responsible bidder or the work may be readvertised
and constructed under the contract or otherwise, as the Board of Transportation may decide.

Escrow Agreement;

The Bidder will be required to sign an Escrow Agreement within ten (10) days after the notice of
award is received by him. A copy of this Escrow Agreement document will be mailed to the
Bidder with the notice of award for informational purposes. The Bidder and Department will
sign the Escrow Agreement at the time that the bid documentation is delivered to a Banking
Institution or other facility as outlined above. The Bidder's failure to sign the Escrow Agreement
at the time the bid documentation is delivered may be just cause for rescinding the award of the
contract and may result in the removal of the Bidder from the Department's list of qualified
bidders for a period up to 180 days. Award may then be made to the next lowest responsible
bidder or the work may be readvertised and constructed under the contract or otherwise, as the
Board of Transportation may decide. ‘

Confidentiality of Bid Documentation:

"The bid documentation and affidavit in escrow are, and will remain, the property of the Bidder.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Contractor gives written
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates
litigation against the Department. In the event of such written notice of intent to file a claim,
filing of a written claim, filing a written and verified claim, or initiation of litigation against the
Department, or receipt of a letter from the Contractor authorizing release, the bid documentation
and affidavit may become the property of the Department for use in considering any claim or in
litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Bidder as a "trade secret" at
the time the bid documentation is delivered to the Department's Contract Officer shall be
protected from disclosure as provided by G.S. 132-1.2.

Cost and Escrow Instructions: -

The cost of the escrow will be borne by the Department. The Department will provide escrow
instructions to the banking institution or other bonded document storage facility consistent with
this provision.
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Payment:

There will be no separate payment for all costs of compilation of the data, container, or
verification of the bid documentation. Payment at the various contract unit or lump sum prices

in the contract will be full compensation for all such costs.
SP1G142

DIRECTOR OF CONSTRUCTION IN LIEU OF CHIEF ENGINEER 03-16-04

Revise the 2002 Standard Specifications as follows:

Wherever the term Chief Engineer or Chief Engineer of Operations occurs in the Specifications,
the actions and responsibilities referred to will be performed by the Director of Construction,
Division of Highways, North Carolina Department of Transportation, acting directly or through
his duly authorized representative. '

‘Revision to Definitions of Terms
Page 1-4, Article 101-35
101-35 ENGINEER

The Chief Engineer of Operations, and/or Director of Construction, Division of Highways, North
Carolina, Department of Transportation, acting directly or through their duly authorized

representative.
’ SP1G143

TWELVE MONTH GUARANTEE: A , 07-15-03

A. The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for negligence
on the part of the Department, and/or for use in excess of the design.

B. Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision shall not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform

30



Contract C200970 (R-513A & BA) 31 Robeson County

additional work that the Department would normally compensate the Contractor for. In addition
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

3

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project. B

~To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and

approval prior to the work being performed. SP1G145

OUTSOURCING OUTSIDE THE USA 09-21-04

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The Secretary of Transportation shall approve exceptions to this provision in writing.
: ' SP1G150

FABRIC FOR SOIL STABILIZATION: -

Modify Section 270-3 of the 2002 NCDOT Standard Specifications for Roads and Structures as |
follows:

Fabric for soil stabilization should be used at the discretion of the Engineer to assist in bridging
poor quality soils if soft yielding conditions exist at the time of construction. The fabric should
be placed on natural ground to a distance of 0.6 meters beyond the edge of proposed pavement.
The following sections should be considered by the Engineer for potential use of fabric for soil
stabilization:

Line Station
-L- 25+45 to 27+00
-L- ‘ 66+60 to 67+00
-L- _ 80+40 to 82+80
-L- 83+70 to 86+00
-RPAYI- " ‘ : 10+60 to 11+80
-SR2- : ‘ 17+00 to 18+60
-SR3- 10+10 to 11450
-SR3- : 12+50 to 13+30
-SR3- ’ 18+60 to 19+10
-SR3- ' ©20+00 to 24+40
-SR3- : 25+20 to 25+90
-X2- 11+70 to 12+10

-X3- 12+00 to 12+20
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DISQUALIFICATION OF BIDDERS ' 11-16-04

The 2002 Standard Specifications are revised as follows:
"Page 1-17 Article 102-16, replace No.12 with the following:

12.  Failure to submit the documents required by Article 109-10 within 60 days after request
by the Engineer.

Page 1-18 Article 102-16, add the following after Number 15.

16. False information submitted on-any apphcatlon statement, certification, report, records
and/or reproduction.

Conviction of any employee of company, of any applicable state or federal law, may be
fully imputed to the business firm with which he is or was associated or by whom he was
employed or with the knowledge or approval of the business firm or thereafter ratified by
it.

17.  Being debarred from performing work with other city, state, and federal agencies.
18.  Failure to perform guaranty work within the terms of the contract.

SP1G155
NOTES TO CONTRACTOR:
1. Undercut using dragline or other approved methods to prevent disturbance of the

underlying soils. Do not operate heavy equipment directly on the base of the box cut.

2. Aerate and dry any unclassified excavation material containing moisture content in
excess of what is required to achieve embankment stability and specified density.

3. Do not allow heavy equipmenf on areas where soil stabilization fabric is recommended,

in order to minimize rutting of natural ground. Cut trees flush with the ground surface,
and place fabric on relatively undisturbed natural ground, without grubbing.
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